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ADDENDUM NUMBER 1
DATE: 4/26/2021
STATE OF MARYLAND
DEPARTMENT OF GENERAL SERVICES
Maintenance Engineering Division
DGS PROJECT NO.: DGS PROJECT NO: SM-833-210-003
PROJECT TITLE/ LOCATION; Brome Howard Dairy and Smoke House Restoration
At St. Mary’s Historical Center

TO ALL PROSPECTIVE BIDDERS: This Addendum is issued to clarify, add to, delete from, correct and/or change
the Invitation to Bid (ITB) documents to the extent indicated and is hereby made a part of the said (ITB) documents of
which the contract will be based. By submitting a bid for this solicitation you will have acknowledge receipt of this
addendum. All questions must be in writing and addressed to the Procurement officer, Christin
Stenhouse,Christine.stenhousel@maryland.gov.

Attention
This addendum includes the following

1. Bid due date extension
2. Changes and clarifications to specification

1. This is to notify everyone that due to the contractors request for clarification and more information, we are postponing the
Bid Due Date from April 27, 2021 to April 30, 2021 at 2:00 pm

2. The deadline for questions has been already passed and contractors can see the submitted questions and responses along
with meeting minutes, attachment and sign-in sheet in upcoming addendum.(2)

All other terms, conditions and specifications remain unchanged.
END OF ADDENDUM NUMBER: 1

Issued by: Fari Farokhi

Department of General Services
State of Maryland
301 West Preston Street
Baltimore, Maryland 21201
(Fari Farokhi)

Facilities Engineering Division



